

Reference : Contract No. PM15/2020
Enquiries : Mr. Kwena Mashiane – (015) 290 2148
Date : 08 February 2021

08 February 2021

TO WHOM IT MAY CONCERN

EXTENSION OF VALIDITY BY (30) DAYS ON BID NO PM15/2020 CONSTRUCTION OF CIVIL WORKS AT GENERAL JOUBERT BRT STATION (WP4) AS WELL AS THE UPGRADING ROADWAYS ON THE TRANSIT MALL WITHIN THE CBD.

- 1 The above matter has reference
- 2 Polokwane Municipality has advertised a bid for appointment of a contractor on Bid No PM15/2020 Construction of Civil Works at General Joubert BRT Station (WP4) as well as the upgrading roadways on the transit mall within the CBD .Your Company has responded to the invitation by submitting bid proposal.
- 3 The Municipality has not yet finalized the adjudication and award of this bid and therefore it is extending the validity period by (30) days to allow the Municipality to finalize the award.
- 4 Hoping you will this in order.



MR. DH MAKOBE
MUNICIPAL MANAGER

OFFICE OF THE MUNICIPAL MANAGER

◦ P.O. BOX 111 POLOKWANE, 0700
◦ CIVIC CENTRE, CNR LANDDROS MARÉ & BODENSTEIN STREETS
◦ POLOKWANE, 0699, SOUTH AFRICA
◦ TEL: +27 15 290 2102
◦ FAX: +27 15 290 2106

